

QUOTATION

Apex Commercial Fitouts Pty Ltd ABN 77 318 559 042 NSW builder licence 412887C
marco@apexfitouts.com.au

To: Nadia Kostic, Form & Function Studio Pty Ltd **Cc:** Sarah Chen, Meridian Legal Group Pty Ltd **Project:** Meridian Chambers fit-out, Levels 3 & partial Level 4, 88 Westgate Street, Parramatta NSW 2150 **Quote ref:** ACF-MLG-Q01 **Date:** 12 November 2026 **Validity:** 30 days

Documents priced

- Form & Function tender drawings FFS-MLG-T01 to T18, dated 28 October 2026.
- BlazeFire sketch FS-01, dated 22 October 2026.
- Silence mark-up SAS-MLG-M01, dated 24 October 2026.
- Landlord base building schedule dated 8 March 2026.

Price

Lump sum to complete tenant fit-out works as shown:

Item	Amount
Tenant fit-out works, preliminaries, overheads and margin	\$1,368,500.00
GST	\$136,850.00
Total including GST	\$1,505,350.00

GST treatment: contract sum before GST is **\$1,368,500.00**.

Included

- Site establishment, supervision, and HBCF allowance.
- Demolition and strip-out of existing Level 3 and 4 tenant finishes.
- Partitions, ceilings, linings, painting, and standard carpet tiles.
- Partner offices and meeting room builds (standard commercial spec).
- Kitchenette joinery and appliances allowance (builder supply mid-range).
- Electrical fit-out from tenant sub-board (assumes 500 kVA supply live at commencement).
- Plumbing fit-out to amenities and kitchenette.
- Standard after-hours access **2 nights per week** included in lump sum.
- Installation labour for owner-supplied AV (no AV hardware included).

Allowances

Allowance	Type	Amount ex GST	Note
Tenant switchboard extension	PC item	\$85,000	Supply and install allowance

Allowance	Type	Amount ex GST	Note
Meeting room AV hardware	PC item	\$48,000	Owner-nominated package per brief
Floor finishes to partner offices	PC item	\$32,000	Timber veneer feature zones
Hazmat abatement	Provisional sum	\$25,000	Minimal allowance pending register

Exclusions

The price does not include:

1. Landlord HVAC plant upgrade (\$180,000 contribution) — **assumed complete before start**.
2. Supplementary sprinklers, smoke detection upgrades, or FIP modifications.
3. Fire engineering performance solution works beyond standard partitions shown.
4. Acoustic upgrades to eastern tenancy interface beyond standard plasterboard.
5. Mezzanine structural steel and certification (assumed landlord or tenant separate contract).
6. After-hours works beyond 2 nights per week.
7. Sunday works (excluded by landlord rule in any case).
8. Authority fees, consultant fees, PCA fees, SSD/CC charges.
9. Loose furniture, artwork, IT licensing.
10. Landlord slab penetration fees and long-lead landlord approvals.

Programme

Estimated duration **22 weeks** after possession, SSD/CC issue, and landlord HVAC completion.

Programme assumes normal weekday works with limited after-hours; occupied building constraints may extend duration — not allowance in lump sum.

Notes

This quotation is based on landlord completing base-building upgrades and mezzanine structural works prior to our commencement. We recommend clarifying landlord–tenant interface before contract signing.

Marco Deluca Director, Apex Commercial Fitouts Pty Ltd