

BUILDER TENDER RESPONSE

Harbour Lane Commercial Pty Ltd ABN 26 904 118 552 NSW builder licence 341982C
tenders@harbournlanecommercial.com.au

Project: Meridian Chambers commercial fit-out, 88 Westgate Street, Parramatta NSW 2150 **Client:** Meridian Legal Group Pty Ltd **Architect / PM:** Form & Function Studio Pty Ltd **Tender ref:** HLC-26-204-MLG **Date:** 14 November 2026 **Validity:** 45 days

Tender sum

Description	Amount
Tender sum excluding GST	\$1,452,800.00
GST	\$145,280.00
Tender sum including GST	\$1,598,080.00

GST treatment: exclusive unless stated otherwise.

Elemental price summary

Element	Amount ex GST	Notes
Preliminaries, supervision, insurances	\$118,500	Includes HBCF, tenancy protection plan
Demolition, strip-out and hazmat allowance	\$96,000	Includes PS for abatement
Partitions, ceilings and linings	\$214,000	Includes acoustic upgrade to eastern wing
Joinery, kitchenette and reception	\$168,500	Mix of fixed and PC allowances
Electrical and data rough-in / fit-off	\$192,000	Includes switchboard extension allowance
Mechanical distribution and BMS interfaces	\$86,500	Tenant distribution only; landlord plant excluded
Plumbing and amenities	\$74,500	
Finishes, carpet, and painting	\$142,000	
Fire services modifications	\$98,000	Supplementary sprinklers and FIP mods
Mezzanine insert fit-out and balustrades	\$124,000	Assumes structural frame by others
AV rough-in and builder install labour	\$38,000	Hardware per PC schedule
After-hours and occupied-building controls	\$100,800	Dedicated line — 5 nights/week
Total excluding GST	\$1,452,800	

Provisional sums

Provisional sum	Amount ex GST	Basis
After-hours labour beyond base 5 nights	\$42,000	If landlord requires additional nights
Hazmat abatement and clearance	\$48,000	Per Clearview tender note CVE-TN-04
Supplementary fire services adjustments	\$36,000	Pending BlazeFire final design
Landlord slab penetration and core-drill coordination	\$18,500	Per landlord schedule
Services capacity upgrades at tenant sub-board	\$22,000	If 500 kVA feed delayed or undersized

Prime cost items

PC item	Amount ex GST	Notes
AV hardware package	\$48,000	Owner-nominated per tenant brief
Partner office feature flooring	\$34,000	Timber veneer zones
Decorative lighting	\$16,500	Meeting rooms and reception

Landlord contribution

Tenant brief references landlord HVAC contribution **\$180,000** ex GST. This tender **excludes** landlord plant upgrade. Tender sum assumes landlord completes plant upgrade before week 1; no credit applied inside contract sum.

Inclusions

- Occupied-building management plan for Levels 2 and 5.
- After-hours works **Sunday excluded** per landlord rules.
- Builder coordination with BlazeFire and Silence during fit-out.
- Protection of live tenancies and common areas.
- Two split-system supplementary units to mezzanine meeting pods.

Exclusions

- Landlord base-building HVAC plant supply and install.
- Mezzanine primary structural frame and certification (tenant separate package assumed priced by structural contractor).
- Consultant fees, SSD/CC authority fees, PCA fees.
- Loose furniture, artwork, IT licensing.
- Staff decant costs.

Programme

We estimate **26 weeks** on site after possession, CC issue, and landlord HVAC completion. Peak after-hours period weeks 4–14 for demolition and services rough-in.

Amelia Grant Estimating Manager, Harbour Lane Commercial Pty Ltd