

DETAILED TENDER SUBMISSION

Precision Interiors Group Pty Ltd ABN 83 610 442 771 NSW builder licence 228614C Suite 4, 2 O'Connell Street, Parramatta NSW 2150 tenders@precisioninteriors.com.au

Project: Meridian Chambers fit-out, 88 Westgate Street, Parramatta NSW 2150 **Tender ref:** PIG-MLG-1126-REV-A **Date:** 16 November 2026 **Tender period:** Valid for 45 days **Prepared for:** Form & Function Studio Pty Ltd and Meridian Legal Group Pty Ltd

Tender documents reviewed

- 1. Form & Function tender drawings FFS-MLG-T01 to T18, dated 28 October 2026.
- 2. Form & Function finishes schedule revision C, dated 29 October 2026.
- 3. BlazeFire fire strategy sketch FS-01 and performance solution note BF-PS-03, dated 22 October 2026.
- 4. Silence acoustic/services mark-up SAS-MLG-M01, dated 24 October 2026.
- 5. Clearview hazmat tender note CVE-TN-04, dated 25 October 2026.
- 6. Landlord base building schedule dated 8 March 2026.

Tender sum

Description	Amount
Tender sum excluding GST	\$1,538,200.00
GST	\$153,820.00
Tender sum including GST	\$1,692,020.00

GST treatment: exclusive. All line items below are ex GST and include builder overhead and margin unless stated as PC item or provisional sum.

Trade breakdown

01 Preliminaries, statutory and site management

Line item	Status	Amount ex GST
Site management and supervision, 6.5 months	Included	\$68,000
HBCF, contract works and public liability insurance	Included	\$22,500
Long service levy allowance	Included	\$4,800
Occupied-building management plan and tenancy liaison	Included	\$18,500
After-hours logistics, security escorts, and cleaning	Included	\$46,200
Subtotal		\$160,000

02 Demolition, strip-out and hazmat

Line item	Status	Amount ex GST
Strip-out Levels 3 & 4 tenant finishes	Included	\$54,000
Ceiling tile removal and disposal	Included	\$28,500
Hazardous materials abatement, air monitoring, clearance	Provisional sum	\$58,000
Subtotal		\$140,500

03 Partitions, ceilings and acoustic treatments

Line item	Status	Amount ex GST
Steel stud partitions and glass fronts	Included	\$118,000
Acoustic partitions to eastern tenancy interface	Included	\$42,500
Suspended ceilings and feature bulkheads	Included	\$86,000
Subtotal		\$246,500

04 Joinery and reception

Line item	Status	Amount ex GST
Reception desk and feature wall	Included	\$48,000
Kitchenette joinery and stone	Included	\$62,500
Partner office joinery and robes	Included	\$44,000
Subtotal		\$154,500

05 Electrical and data

Line item	Status	Amount ex GST
Tenant switchboard extension and sub-mains	Included	\$92,000
Power, lighting, and dimming	Included	\$118,500
Data, security, and access control rough-in	Included	\$64,000
Subtotal		\$274,500

06 Mechanical and fire services

Line item	Status	Amount ex GST
Tenant HVAC distribution and diffusers	Included	\$72,000
Supplementary sprinklers and FIP modifications	Included	\$88,500
Fire engineering performance solution fit-out works	Included	\$46,000

Line item	Status	Amount ex GST
Subtotal		\$206,500

07 Plumbing and amenities

Line item	Status	Amount ex GST
Amenities and kitchen plumbing fit-out	Included	\$58,500
Subtotal		\$58,500

08 Finishes and flooring

Line item	Status	Amount ex GST
Carpet tiles and vinyl to wet areas	Included	\$68,000
Feature timber flooring to partner offices	PC item	\$36,000
Painting and wall finishes	Included	\$52,500
Subtotal		\$156,500

09 Mezzanine and Level 4 fit-out

Line item	Status	Amount ex GST
Mezzanine fit-out, balustrades, and stairs interface	Included	\$98,000
Level 4 meeting suites and breakout	Included	\$74,500
Subtotal		\$172,500

10 AV and specialist installations

Line item	Status	Amount ex GST
AV rough-in and installation labour	Included	\$28,000
AV hardware package	PC item	\$48,000
Decorative lighting	PC item	\$18,500
Subtotal		\$94,500

Reconciliation

Section	Amount ex GST
01 Preliminaries, statutory and site management	\$160,000
02 Demolition, strip-out and hazmat	\$140,500
03 Partitions, ceilings and acoustic treatments	\$246,500
04 Joinery and reception	\$154,500

Section	Amount ex GST
05 Electrical and data	\$274,500
06 Mechanical and fire services	\$206,500
07 Plumbing and amenities	\$58,500
08 Finishes and flooring	\$156,500
09 Mezzanine and Level 4 fit-out	\$172,500
10 AV and specialist installations	\$94,500
Tender sum excluding GST	\$1,538,200

Provisional sum schedule

Provisional sum	Amount ex GST	Basis of allowance
Hazardous materials abatement and clearance	\$58,000	Upper band of Clearview guidance
After-hours premium beyond included programme	\$28,000	If landlord restricts mid-week nights
Landlord penetration and riser coordination delays	\$14,500	Day works only per landlord schedule
Total provisional sums	\$100,500	

Prime cost schedule

PC item	Amount ex GST	Selection basis
AV hardware package	\$48,000	Tenant supply selection; builder install
Feature timber flooring	\$36,000	Partner office zones
Decorative lighting	\$18,500	Reception and meeting suites
Total PC items	\$102,500	

Inclusions

- Occupied-building methodology with **5 nights/week** after-hours included; **no Sunday works**.
- Coordination with BlazeFire and Silence during construction.
- Performance solution fire works per BF-PS-03 (not deferred to landlord).
- Mezzanine fit-out and balustrades (structural frame by separate contractor, coordination included).
- Installation of tenant-supplied AV subject to PC allowance.
- Defects liability period 16 weeks.

Exclusions

- Landlord HVAC plant upgrade (\$180,000 contribution) — excluded; must be complete before commencement.
- Mezzanine primary structural steel supply and certification.
- Consultant fees, SSD/CC authority fees, PCA fees.
- Loose furniture, artwork, IT licensing.

- Staff disruption and decant costs.

Programme

28 weeks on site after possession, CC issue, and landlord HVAC completion. Weeks 1–18 include peak after-hours demolition and services works.

Tender qualifications

1. Provisional sums adjusted on actual cost plus 12% builder margin.
2. PC items adjusted to selected supply cost plus 10% handling margin.
3. Price assumes landlord completes 500 kVA feed before switchboard extension works.
4. If destructive investigation reduces hazmat scope, unused provisional sum credited.

Jonas Reed Director, Precision Interiors Group Pty Ltd